

CONSTRUCTION OF A MEDIUM COST STAFF HOUSE

| Unit | Description | Unit | Qty | Rate (K) | Amount (K) |
|------|--|-------------|-----|----------|------------|
| | <u>SUMMARY</u> | | | | |
| | | <u>Page</u> | | | |
| 1 | SUBSTRUCTURE | | | | - |
| 2 | CONCRETE WORK | | | | - |
| 3 | BRICKWORK AND BLOCKWORK | | | | - |
| 4 | ROOFING | | | | - |
| 5 | CARPENTRY, JOINERY AND IRONMONGERY | | | | - |
| 6 | METAL WORK | | | | - |
| 7 | PLUMBING INSTALLATIONS | | | | - |
| 8 | ELECTRICAL INSTALLATIONS | | | | - |
| 9 | FLOOR, WALL AND CEILING FINISHINGS | | | | - |
| 10 | GLAZING | | | | - |
| 11 | PAINTING AND DECORATING | | | | - |
| | TOTAL SUMMARY FOR ONE HOUSE | | | | - |
| | | | | | |
| | TOTAL CARRIED TO GRAND SUMMARY FOR TWO HOUSES | | | | |
| | | | | | |